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Contract EP-14-020 Task Order #

TITLE: Arsenic in Drinking Water and Lead and Copper Rule Stakeholder Input
L BACKGROUND

Abstract: This task order provides facilitation for internal EPA and stakeholder groups involved
in the Office of Water Lead and Copper Rule. The outcome of this facilitation effort is to gather

ongoing input from stakeholders to improve EPA decisions. This task order is funded by the
Office of Water.

A. Lead and Copper Rule

Goals:
Develop, implement and facilitate processes to obtain consensus to the extent feasible on

provisions of significant components to include in a proposed revision to the Lead and Copper
Rule. '

Context:

The Lead and Copper Rule (LCR) was promulgated in 1991, and requires water systems to
minimize lead and copper in drinking water, primarily by reducing water corrosivity and
preventing the leaching of these metals from plumbing and distribution system components. In
2000, EPA promulgated minor revisions to the LCR which streamlined requirements, promoted
consistent national implementation, and reduced burden for water systems.

In 2004, EPA undertook a number of activities to evaluate the effectiveness of the rule. Related
to these efforts: |

© EPA collected and analyzed lead concentration data and other information required by
regulations;
Carried out a review of implementation in states;
Held four expert workshops to further discuss elements of the regulations; and

¢ Worked to better understand local and state efforts to monitor for lead in school drinking
water, including a national meeting on the issue.

In 2007, EPA promulgated LCR short-term regulatory revisions and clarifications. The goals of
the revisions were to strengthen implementation of the LCR in the areas of monitoring,
treatment, customer awareness, and lead service line replacement, and to improve compliance
with public education requirements.

Since 2010, EPA has consulted with stakeholders, and obtained recommendations from the
Science Advisory Board on how to further improve the public health protections provided by the
Lead and Copper Rule. EPA has also been evaluating the need for regulatory changes to address
the 2011 Reduction of Lead in Drinking Water Act (Lead Free Act) which changes the definition
of lead free plumbing products. Regulatory changes required due to the Lead Free Act are being
considered in the development of the LCR long-term revisions.

To obtain additional input on several key issues, further discussion with internal workgroup
members and outside stakeholder engagement is necessary.

Process summary:



An external neutral facilitator shall: (1) Facilitate a process to improve the level of agreement of
key EPA Lead and Copper Rule (LCR) Work Group Members concerning significant
components to include in a proposed revision to the Lead and Copper Rule; (2) Conduct an
assessment of concerns/issues of key external stakeholders on the LCR; (3) Develop options on
external stakeholder processes to obtain input on key LCR revision issues which shall include
obtaining input from a consortium of stakeholders and/or the National Drinking Water Advisory
Council NDWAC); (4) Develop and implement a plan for engaging EPA LCR Workgroup
members in the external stakeholder process; and (5) Facilitate external stakeholder and internal

work group processes to improve the level of consensus for key provisions of proposed revisions
to the LCR.

After initial contact with associated EPA program offices, the contractor shall conduct a process
to seek input and resolve remaining key issues identified by the LCR work group pertaining to
the development of proposed revisions to the LCR. The contractor shall develop and submit
options for processes that are expected to achieve the LCR Goals and Process summary
objectives listed above to the Task Order Contracting Officer Representative (TOCOR) for
approval within 45 days of the effective date of this revised Task Order. Upon determination of
the most appropriate option(s), the contractor shall implement the selected option(s). This may
include, but may not be limited to: up to six, 2-day in-person external stakeholder working group
meetings, up to five technical briefings via conference call or webinar, conference calls with
EPA and/or cxternal stakeholders as appropriate, and up to eight, two-hour EPA work group
meetings.

The final report for the LCR portion of this Task Order will be due within 30 days from the
expiration of this Task Order.

IL SCOPE OF WORK - TASKS
A, Preliminary Work

1. The Contractor shall select a senior dispute resolution professional(s) to act as
convener(s) and facilitator(s) for this proceeding in consultation with the Project Officer
(PO) and Task Order Contracting Officer Representative (TOCOR). The dispute
resolution professional for this Task Order was chosen under Task Order # 5 technical
direction. The dispute resolution professional shall have the following experience, skills,
knowledge or educational background

e Senior experienced environmental dispute resolution professional who has a strong
understanding of the Safe Drinking Water Act and drinking water regulatory issues and
processes;

* Possesses excellent communication skills, demonstrating an ability to work with diverse
audiences (including federal and state agencies) and proven ability to aid groups in
reaching closure;

e Ability to be flexible and engage varying and strong perspectives and interests during the
workgroup sessions;

e Ability to move participants from discussion to clearly stated recommendations on
difficult issues;




C:

Availability to start immediately and to provide concentrated time over the next several
months to facilitate the discussions;

Ability to work productively under a tight timetable;

Ability to use and prior experience in video conferencing technology;

Easy access to the DC metropolitan area. These discussions will likely be based in DC.

While it is not required that the facilitator be DC based, costs of travel will be relevant in
selection.

The contractor shall meet with the EPA PO and TOCOR and members of the team to
discuss substantive and procedural issues and define potentially involved interests and
parties. At this meeting the government representatives shall provide more detailed
information with regard to the goals and outcomes expected of the process, list of
potential parties to be included in the process and a list of issues to be addressed through
the process.

The contractor shall submit a workplan in accordance with the requirements of this
contract. The work plan shall include procedures for temporary or permanent substitution
of labor categories in the event of reassignments or vacancies occuring in assigned labor
categories.

The prime contractor shall be responsible for oversight of deliverables on this Task Order
and shall be responsible for transmission of monthly reports and invoices as required by
the contract. Monthly reports shall not be required in months when no substantive work is
performed.

Facilitation

This Phase will implement the design of the consultation process as proposed by the contractor
and reviewed by the EPA TOCOR and PO.

1.

The contractor shall propose an initial draft of operational ground rules for the project.
At the initial meetings, the contractor shall assist the group in further developing and
refining the ground rules or operating procedures of the group and shall distribute these
rules to the participants.

The contractor shall provide a draft agenda for each meeting. The contractor may consult
the EPA TOCOR and all relevant parties in preparing a draft agenda. The contractor
shall distribute the final agenda to the PO, TOCOR, committee members and other
participants.

The contractor shall communicate in person, by phone or in writing with participants to
ensure that issues and concerns have been communicated accurately and that participants
are adequately prepared for the next steps. The contractor may use other means to
facilitate communication with participants such as using a list serve or web conferencing.
The contractor shall keep confidential that information which parties specify as
confidential.




The contractor shall facilitate all plenary sessions, sub committees, workgroups
conference calls, and any web conferences. As facilitator the contractor shall assist
participants in articulating their interests, identifying areas of agreement, and developing
consensus solutions to the problems that divide them. As facilitator, s/he shall keep the
parties talking, listening, and moving--as much as possible-- towards the goal of the
process. THE FACILITATOR SHALL NOT TAKE A POSITION ON THE
MERITS NOR RECOMMEND TO THE PARTIES WHAT THE SUBSTANTIVE
RESOLUTION OF AN ISSUE SHOULD BE.

The contractor shall review and provide comments on draft meeting summaries to the
EPA TOCOR, and the participants within two (2) business days of being provided a draft

meeting summary. Final meeting summarics shall be provided to workgroup participants
by the contractor.

Upon receipt of written technical direction from the TOCOR, the contractor shall provide
meeting facilities, equipment, supplies and support for all meetings of the plenary group,
subcommittees, and workgroups if participants cannot provide facilities for such
meetings, conference calls or webinars.

The contractor shall provide or arrange for the participation of subject matter specialists, -
panelists or presenters necessary to the goal of the project.

D. Final Report

1.Lead and Copper Rule

The contractor shall furnish a draft final report of the effort to the PO (one copy) and TOCOR

(one copy). The final report may be submitted in electronic format if the TOCOR agrees.
The contents shall include:

(a) A short executive summary of the project, including the background; brief
summary of findings; any recommendations and follow-up activities suggested.

(b) A detailed summary report to include: (1) a listing and brief description of any
remaining key issues as of the date of the final report identified by EPA Lead and
Copper Rule (LCR) Work Group Members and the level of consensus for various
potential remedies for each remaining issue ; (2) an assessment of concerns/issues
of key external stakeholders on the LCR; (3) results of external stakeholder
processes to obtain input on key LCR revision issues which shall include
obtaining input from a consortium of stakeholders and/or the NDWAC; and (4)
the outcomes from engaging EPA LCR Workgroup members in the external
stakeholder process.

The PO and TOCOR will review the draft final report and provide comments and
revisions as necessary. The contractor will prepare the final report incorporating their
comments and revisions. The contractor shall provide 1 copy of the final report to the




Project Officer and 1 copy to the Task Order Contracting Officer Representative. The
final report must be 508 compliant and meet Agency standards for web posted
documents.

III. WORK APPROACH
The contractor shall approach this task in accordance with terms of the contract.

If out of town travel is required to accomplish the tasks under this task order the contractor shall
obtain advance approval for that trip and its costs in writing from the TOCOR, ATOCOR and/or
the PO. To the extent possible, the contractor’s per diem costs shall be within allowable limits
set by GSA.

This task order is not funded by multiple appropriations. This task order does not have tasks to
develop environmental data or surveys. This task order does not provide for training of
contractor personnel, provision of Government Furnished Property or Accountable Personal
Property or IT products or services. The SOW does not include any tasks that are inherently
governmental in nature or provide personal services. The SOW does not anticipate transferring
or developing Confidential Business Information or Personally Identifiable Information to the
contractor. Development of communications products as a result of activities on this task order
will be in compliance with EPA’s Policy and Implementation Guide for Communications
Product Development and Approval found at !
HTTP://www.epa.gov/productreview/guide/index.html.

The Contractor is directed to conduct Conflict of Interest checks and provide this information as
a part of the Work Plan for TOCOR review and CO approval.

A. ADR and Public Participation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic contract and
according to the established norms and ethical standards of ADR professionals.

Based on EPA’s evaluation of a large number of ADR cases, the Agency has determined that the
following practices are significantly related to positive substantive, relational, and procedural
outcomes from ADR cases. The contractor shall ensure that this direction is provided to ADR
professionals providing services under this task order:

e Prior to the mediation or facilitation and throughout the process, the ADR professional
shall inquire about whether individual participants have the time, financial, and logistical
resources necessary to participate effectively in the process and -- where resources are
inadequate -- assist them in identifying appropriate resources or in making necessary
adjustments to the process to accommodate resource constraints.

¢ - The ADR professional shall assist the participants in identifying the issucs that are
important to resolving any controversy and solutions that will address the needs shared
by the participants. :

e The ADR professional shall conduct the process to promote active engagement from all

 participants.



» The ADR professional shall explore with the participants appropriate ways to incorporate
high quality and relevant information resources necessary to resolve the issues.

e To support productive dialogue and effective implementation of any agreements reached
by the participants, the ADR professional shall ensure that participants have appropriate
authority to make commitments on behalf of their organizations.

B. Ethical Codes of Conduct;

The Contractor shall ensure that ADR professionals serving as neutral third parties under this
contract receive information about and perform in accordance with ethical codes applicable to
the practice of dispute resolution professionals. Relevant examples of ethical codes include
those adopted by: '
¢ the American Arbitration Association, American Bar Association, Association for
Conflict Resolution:
(http://www.acrnet.org/uploadedFiles/Practitioner/ModelStandardsofConductforMediato
rsfinal05(1)(1).pdf)
¢ the International Association of Facilitators: (http://www.iaf-
world.org/aboutiaf/CodeofEthics.aspx)
¢ the International Association for Public Participation:
(http://iap2.affiniscape.com/displaycommon.cfm?an=1&subarticlenbr=8)

C. Confidentiality

The contractor shall perform in accordance with generally acceptable norms and ethical
procedures of the mediation profession. Information provided to the ADR professional by any of
the parties, communications between parties and the ADR professional, and notes and dispute
resolution work product generated by the ADR professional during work pursuant to this TO
shall be maintained as confidential by the ADR professional pursuant to the provisions of the
ADR Act of 1996 (Public Law 104-320; 5 USC 571 et al) and applicable federal, state and
judicial requirements.

All parties to this task order acknowledge that the confidentiality provisions of the
Administrative Dispute Resolution Act, 5 U.S.C. Section 574 shall govern the contractor’s
alternative dispute resolution activities under this task order.

D. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor will
identify him/herself as a contractor to EPA, not an EPA employee.

The Contractor shall provide input or make recommendations based on the information gathered,
however, decisions on all substantive issues will be made by EPA. THE CONTRACTOR
SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR MAKE DECISIONS
ON ITEMS OF POLICY, REGULATION OR STATUTE. THE CONTRACTOR SHALL NOT
TAKE A STAND ON THE MERITS OF SUBSTANTIVE ITEMS UNDER DISCUSSION.




E. Status Notifications;

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND
PROGRAM OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED HAVE
BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK
REMAINS. The Contractor shall also notify the TOCOR when 75% of the funds have been

used on any single case assignment. Notifications shall be in writing and cc to the Project
Officer.

IV. REPORTS AND DELIVERABLES
The contractor shall send EPA all reports in accordance with the terms of the contract.

The contractor shall provide a work plan within the schedule provided in the basic
contract and set out below.

Copies of all reports, meeting notices, agenda, summaries and any other written
deliverables shall be sent to both the PO and the TOCOR listed below. If oral briefings are
scheduled for EPA staff, the PO shall be notified in time to attend.

All reports shall be provided first in draft form. Upon receipt of comment from the EPA
PO and TOCOR, the contractor shall revise the report and distribute final copies as stated in the
Scope of Work.

Schedule:
Item: , Due No Later Than:
Work Plan 10 days from T.O. issuance Deliverable
Draft Meeting Agenda 2 weeks before meetings Transmittal
Final Meeting Agenda 1 week before meeting Transmittal
Draft Meeting Materials 2 weeks before meetings Transmittal
Final Meeting Materials 1 week before meeting Transmittal
LCR Options Report 45 days after first meeting w/

TOCOR or other agreed date Deliverable
Draft Final Report 3 weeks before POP expires Transmittal
Final Report .1 week after receipt of comments Deliverable

V. EPA CONTACTS

EPA Task Order Contracting Officer Representative
Matt Robinson
Office of Ground Water and Drinking Water (MC-4607)




Environmental Protection Agency

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

Phone (202) 564-2802 Fax: (202) 564-3760
EPA Project Officer:

Terry Fenton

Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

Phone: (202) 564.2090 Fax: (202) 501-1715

CPRC Contact:

Terry Fenton Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

Phone: (202) 564-2090Fax: (202) 501-1715

TOCOR Supervisor:
Lisa Christ
Chief, Targeting and Analysis Branch
Office of Ground Water and Drinking Water (MC-4607)
Environmental Protection Agency
1200 Pennsylvania Avenue, N.'W.
Washington, DC 20460
Phone: 202-564-8354
Christ.lisa@epa.gov

VI. PERIOD OF PERFORMANCE

The revised period of performance of this task order shall be until June 30, 2015.




VII. LIST OF ATTACHMENTS

Organizational structure

The organizational charts below identify key EPA personnel involved in the process.
Lead and Copper Rule

Standards and Risk
Management Division

; Eric Burneson, Acting
L Division Director

Targeting and
Analysis Branch
Lisa Christ, Acting
Branch Chief

E r N

i ! Jerry Ellis, Physica!
Scientist, LCR

z Workgroup

L Coordinator

'y *Matt Robinson, Env.
j Scientist, TOCOR

e i

e
i
3
i
i

LCR Workgroup
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See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22

E. IMPORTANT: Contractor Ois not. [is required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to approve the Work Plan and Cost Estimate submitted by
the Contractor on 8-4 and accepted by the Task Order COR on 8-5. :

This modification increases the ceiling by $176,085 which brings the total estimated cost
from $3,000 to $179,085.

This modification also provides incremental funds in the amount of $101,700 which brings
the total obligated amount from $3,000 to $104,700.

All other terms and conditions remain the same.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham.

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED W ey B 16C. DATE SIGNED
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A T e SIGNATURE | 08/15/2014
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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0020/001 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

TOPO: Matt Robinson Max Expire Date: 06/30/2015
LIST OF CHANGES:

Reason for Modification : Other Administrative
Action

Total Amount for this Modification: $176,085.00
New Total Amount for this Version: $179,085.00
New Total Amount for this Award: $179,085.00
Obligated Amount for this Modification:
$101,700.00
New Total Obligated Amount for this Award:
$104,700.00

Incremental Funded Amount changed: from
$3,000.00 to $104,700.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $3,000.00 to $179,085.00
Obligated Amount for this modification:
$101,700.00

Incremental Funded Amount changed from $3,000.00
to $104,700.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $3,000.00 to $179,085.00

CHANGES FOR ACCOUNTING CODE:
14-15-B-40DF-201B53X28-2505-1440SRE039-001
Amount changed from $3,000.00 to $104,700.00
Percent changed from 1.5 to 58.46386

Delivery Location Code: HPOD

Matt Robinson

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 07/24/2014 to 06/30/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

Net Increase: $51,.000.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22

E. IMPORTANT: Contractor Xis not, Ois required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to provide incremental funds in the amount of $51,000
which brings the total obligated amount from $104,700 to $155,700.

All other terms and conditions remain the same.

TOPO: Matt Robinson Max Expire Date: 06/30/2015

LIST OF CHANGES: ]

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $51,000.00
New Total Obligated Amount for this Award: $155,700.00
Incremental Funded Amount changed: from
Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFERCR

15C. DATE SIGNED

(Sigi of person at

16C. DATE SIGNED
ELECTRON'C
SIGNATURE| 09/02/2014

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0020/002 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEMNO. SUPPLIES/SERVICES QUANTITY [uNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

$104,700.00 to $155,700.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $51,000.00
Incremental Funded Amount changed from

$104,700.00 to $155,700.00

NEW ACCOUNTING CODE ADDED:
Account code:
13-14-B-40DF-201B53X28-2505~-1440SRE057-001
Beginning FiscalYear 13
Ending Fiscal Year 14
Fund (Appropriation) B
Budget Organization 40DF
Program (PRC) 201B53X28
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1440SRE057-001
Quantity: O
Amount: $51,000.00
Percent: 28.4781
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711

Delivery Location Code: HPOD

Matt Robinson

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 07/24/2014 to 06/30/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 06/30/2015
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code) (%) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 98. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fairfax VA 2203
a a 3 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0020
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 07/24/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A, THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE iN THE CONTRACT
X ORDER NO. IN ITEM 10A.

FAR 52.243-3

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor Ois not. [X}is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to extend the period of performance to October 31, 2015
while the program office and the contractor finalize the revised Work Plan and Cost
Estimate that was requested in response to the revised Statement of Work.

TOCOR: Matt Robinson Max Expire Date: 06/30/2015

LIST OF CHANGES:

Reason for Modification : Change Order

Period Of Performance End Date changed from 30-JUN-15 to 31-0CT-15

Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

New Total Amount for this Award: $179,085.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item SA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
' T - ELECTROMIC
) NS — BIGNATURE 07/01/2015
(Signature of person authonized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA
FAR (48 CFR) 53.243

Previous edition unusable




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0020/003 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEMNO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 07/24/2014 to 10/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT : 1. CONTRACT ID COOE PAGE OF PAGES

. 1| 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 09/03/2015 PR-OW-15-00574
6. ISSUED BY CODE |HpPOD 7. ADMINISTERED BY (/f other than item 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 98. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fairfax VA 22033 ~ | 10A MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0020
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 07/24/2014
§1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the sclicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
X ORDER NO. IN [TEM 10A.

FAR 52.243-3

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor Ois not. {X]is required to sign this document and retumn 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698

The purpose of this modification is to approve the revised Cost Estimate and Work Plan that
was submitted by the Contractor on 7-28 and accepted by the Program Office on 8-27. These
changes were made in response to the Government's revised Statement of Work.

This modification increases the ceiling of the Task Order by $68,738 which brings the total
estimated cost fro $179,085 to $247,823.

This modification provides incremental funds in the amount of $50,000 which brings the
total obligated amount from $155,700 to $205,700.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
o 7 ELECTRONIC
i G sionature | 09/03/2015
(Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0020/004 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY juniT UNIT PRICE AMOUNT
(3) (B) (C) (D) (E) (F)

This modification extends the period of
performance to March 31, 2017 due to the -
revisions.

Also, this modification némes Erik Helm as the
Task Order COTR and Jerry Ellis as the Alternate
Task Order COTR.

TOCOR: Matt Robinson Max Expire Date: 06/30/2015
LIST OF CHANGES:
Reason for Modification : Change Order
Period Of Performance End Date changed from
31-0CT-15 to 31-MAR-17
Total Amount for this Modification: $68,738.00
New Total Amount for this Version: $247,823.00
New Total Amount for this Award: $247,823.00
Obligated Amount for this Modification: $50,000.00
New Total Obligated Amount for this Award:
$205,700.00
Incremental Funded Amount changed: from
$155,700.00 to $205,700.00
Contracting Officer Representative changed
from MattM Robinson

to Erik Helm

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $179,085.00 to $247,823.00 :
Obligated Amount for this modification: $50,000.00
Incremental Funded Amount changed from

$155,700.00 to $205,700.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $179,085.00 to $247,823.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-B-40DF-201B53X28-2505-1540SRE(051-001
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) B
Budget Organization 40DF
Program (PRC) 201B53X28
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1540SRE051-001
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0020/004 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEMNO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Quantity: 0
Amount: $50,000.00
Percent: 20.17569
Subject To Funding: N
Payment Address:

RTP Finance Center

|US Environmental Protection Agency

RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD

Matt Robinson ]
JS Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 07/24/2014 to 03/31/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable}
005 11/16/2016 PR-OW-17-00013
6. 1SSUED BY CODE {HPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building ’
1200 Pennsylvania Avenue, NW
Washington DC 20460 )
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code} ) SA. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FATIRFAX VA 220334232
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0020
10B. DATED (SEE ITEM 13)
CCDE 097779698 FACILITY CODE 07/24/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢} By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $25,610.00
See Schedule )

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-2

E. IMPORTANT: Contractor [XJis not. [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698

The purpose of this modification is to provide incremental funds in the amount of $25,610
which brings the total obligated amount from $205,700 to $231,310.
TOCOR: Matt Robinson Max Expire Date: 06/30/2015 '

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $25,610.00

New Total Obligated Amount for this Award: $231,310.00

Incremental Funded Amount changed: from

$205,700.00 to $231,310.00

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/”}:"(" e ELECTRONIC
hadl T N siowature | 11 /16/2016
{Sig of person . to sign)} (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-14-020/0020/005 2 2
NAME OF OFFEROR CR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A7) (B) (C) D) (E) (F)

Obligated Amount for this modification: $25,610.00
Incremental Funded Amount changed from
$205,700.00 to $231,310.00"

NEW ACCOUNTING CODE ADDED:
Account code:
17-18-B-40DF-201B53X28-2505-1740SRE001-001
Beginning FiscalYear 17 :
Ending Fiscal Year 18
Fund (Appropriation) B
Budget Organization 40DF
Program (PRC) 201B53X28
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1740SRE001-001
Quantity: 0
Amount: $25,610.00
Percent: 10.33399
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD

Matt Robinson

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination
Period of Performance: 07/24/2014 to 03/31/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR}Y53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
006 02/24/2017
6.ISSUED BY CODE [HpOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0020
10B. DATED (SEE ITEM 13)
CODE 97779698 FACILITY CODE 07/24/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.249-14

E. IMPORTANT: Contractor Ois not. [XJis required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to extend the period of performance to March 31, 2018
at no additional cost to the Government.

TOCOR: Matt Robinson Max Expire Date: 03/31/2018

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 31-MAR-17 to 31-MAR-18
Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

New Total Amount for this Award: $247,823.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B8. UNITED STATES OF AMERICA 16C. DATE SIGNED
=7 " ELECTROMIC

B siomaTuRe | 02/24/2017

(Sit of person ized to sign) (Signature of Contracting Officer}

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

Previous edition unusable



C ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ONTINU EP-W-14-020/0020/006 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
{TEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) ) | (E) (F)

Maximum Potential Expi
03/31/2018

Payment:
RTP Finance Center
US Environmental P
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander D
Durham NC 27711

Period of Performance:

ration Date changed to

rotection Agency

rive

07/24/2014 to 03/31/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53110



1. CONTRACT 10 CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
007 05/30/2017
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than item 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
% 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0020
10B. DATED (SEE ITEM 13)
CODE 097779698 |FAC'UWCODE 07/24/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢} By

separate letter or telegram which includes a reference to the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER ifby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
£. IMPORTANT: Contractor ' Xisnot.  [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698
The purpose of this modification is to name Iliriana Mushkolaj as the Task Order COTR.

TOCOR: Iliriana Mushkolaj Max Expire Date: 03/31/2018

LIST OF CHANGES: '

Reason for Modification : Other Administrative Action

Contracting Officer Representative changed

from Erik Helm

to Iliriana Mushkolaj

TOCOR (Task Order Contracting Officer's Representative) changed to : Iliriana Mushkolaj

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
el o ELECTRONIC
B stovature | 05/30/2017
(Signature of person authonized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 {(REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0020/007 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY |uNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 07/24/2014 to 03/31/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
008 03/29/2018
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than Item 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Cods) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-020

0020

10B. DATED (SEE ITEM 13)
CODE (397779698 IFACILITYCODE 07/24/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -$2,496.98
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22

E. IMPORTANT: Contractor XJis not. [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698

The purpose of this modification is to de-obligate $2,496.98 in unused funds and brings the
total obligated amount down from $231,310.00 to $228,813.02.

TOCOR: Iliriana Mushkolaj Max Expire Date: 03/31/2018
LIST OF CHANGES:

Reason for Modification : Funding Only Action

Total Amount for this Modification: $0.00

New Total Amount for this Version: $247,823.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA . 16C. DATE SIGNED
: el — ELLCTROMIC
T e i siomature | 3/29/2018
{Signature of person authonzed 1o sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 563.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET (. » v 14_020/0020/008 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

New Total Amount for this Award: $247,823.00
Obligated Amount for this Modification: -$2,496.98
New Total Obligated Amount for this Award:
$228,813.02 '

Incremental Funded Amount changed: from
$231,310.00 to $228,813.02

Type of Bridge Vehicle* (See Help Text for more
info) changed to : N

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: -$2,496.98
Incremental Funded Amount changed from

$231,310.00 to $228,813.02

CHANGES FOR ACCOUNTING CODE:
15-16-B-40DF-201B53X28-2505-1540SRE051-001
Percent changed from 20.17569 to O

CHANGES FOR ACCOUNTING CODE:
17-18-B-40DF-201B53X28-2505-1740SRE001-001
Amount changed from $25,610.00 to $23,113.02
Percent changed from 10.33399 to O

Delivery Location Code: HPOD

Matt Robinson

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination
Period of Performance: 07/24/2014 to 03/31/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




